ENGINEERING AND RELATED SERVICES
MARCH 23, 2012

CONTRACT NO. 4400002746
RETAINER CONTRACT FOR ELECTRICAL
STATEWIDE

Under Authority granted by Title 48 of Louisiana Revised Statutes, the Louisiana
Department of Transportation and Development (DOTD) hereby issues a Request for
Qualification Statements (RFQ) on DOTD Form 24-102 (24-102), “Professional
Engineering and Related Services”, revised November 2011, from Consulting Firms
(Consultant) to provide engineering and related services. All requirements of Louisiana
Professional Engineering and Land Surveying (LAPELS) Board must be met at the
time of submittal. One Prime-Consultant/Sub-Consultant(s) (Consultant/Team) will be
selected for this Contract.

Project Manager — Ms. Agnes Fung, P.E.

All inquiries concerning this advertisement should be sent in writing to
Alan.Dale@LA.gov.

PROJECT DESCRIPTION

The selected Consultant will provide plans, specifications and special provisions,
construction estimates, construction proposal, photometrics, engineering calculations,
shop drawing and submittal reviews/approvals, and construction related engineering
services for existing and proposed roadway lighting projects. In addition, the Consultant
shall perform an independent review on lighting and enhancement projects designed by
others and for permit review as submitted by the DOTD Project Manager. The Consultant
will be required to execute a Task Order which will specify the scope of services,
contract time, and compensation. Each Task Order will become a part of the Retainer
Contract.

SCOPE OF SERVICES

The services to be rendered for this Retainer Contract shall consist of the following
Stage(s) and Part(s):
Stage 3: Design
Part I: Surveying Services
(a) Topographic Survey
Part 111: Preliminary Plans
Part IV: Final Plans
Stage 5: Construction
Part I. Construction Support
Part Il: Shop Drawings and O&M Manuals Review



The selected Consultant will be required to provide some or all of the following services
for each Task Order (TO):

DESIGN PROJECTS
TASK 1.0 PROJECT MANAGEMENT

A. Meetings / Site Inspections
1. Prior to issuing a Task Order, the Consultant shall coordinate with the DOTD
to develop Task Order and establish procedures, deliverables, and schedules.
If a meeting is needed, it shall take place at the DOTD Headquarters office in
Baton Rouge, LA. The Consultant shall deliver the first draft of the Task
Order proposal with associated man hours within two weeks of meeting or
request from the DOTD Project Manager.

2. After the Task Order is executed, the Consultant shall hold a kick-off meeting
and other meetings stated in Table 1A (for pre-bid) and Table 1B (for
construction) as a minimum. They will also attend meetings requested by the
DOTD Project Manager when needed for a specific issue. The Consultant
shall prepare the minutes of all meetings for review by the attendees.

3. Design Phase:

a. After the kick-off meeting, the Consultant shall meet with DOTD
District personnel, Parish/Local Government, and utility companies at
the initial site inspection to locate any existing equipment, investigate
the existing field conditions, and to discuss preferences of design
and/or equipment regarding simplifying maintenance of proposed
lighting system.

b. After the initial site inspection but prior to proceeding with the
preliminary design for the project, the Consultant shall meet with the
DOTD Project Manager (delivery plan meeting) to finalize a work
schedule for plan delivery dates.

c. The Consultant shall perform a minimum of 3 site inspections during
design, which includes the initial and 60% PIH inspections.
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B. Written Plan / Monthly Reports

A written plan describing the work being performed and a timeline to perform the
work shall be provided by the Consultant. Monthly progress reports shall be
prepared by the Consultant and submitted to the DOTD Project Manager to ensure
that the project schedule is being kept. The report shall include a progress chart
indicating percent of time elapsed and percent of work completed. The report
shall also include requested changes in the project schedule. Schedule changes
which postpone the letting fiscal year shall not be permitted. Furthermore, the
report may include a discussion of the previous month’s progress, problems that
were encountered, unresolved issues, and anticipated work for the next month.

C. Project Responsibility and Ownership
The Consultant shall be proactive as well as reactive during all phases of a
project, including progress tracking/monitoring and coordination/communication
with DOTD, Parish/Local Government, and utility companies, for avoidance or
resolution of all issues. The Consultant shall deliver the first draft of Task Order
proposals with associated man hours within two weeks of request from the DOTD
Project Manager.

TASK 2.0 PLAN STANDARDS

The Consultant shall develop a complete set of construction plans, proposal and
estimate in accordance with the following:

A. The Consultant shall provide electrical lighting plans showing the locations of
existing equipment (if applicable), removal of the existing equipment (if
applicable), and the proposed location of the new equipment. Plans shall
include but not limited to the following:  service points, lighting
controllers/panels, disconnects, any receptacles, pull boxes, underground
junction boxes, conduit, jacked/bored casing, light poles, and luminaires. All
new equipment & design must conform to:

1. LA DOTD Illlumination & Electrical Standards

LA DOTD “A Guide to Constructing, Operating, and Maintaining
Highway Lighting Systems”

IESNA/ANSI RP-8

LA DOTD Electrical Plan Layout and Presentation

Louisiana Standard Specifications for Roads and Bridges

National Electrical Code (NFPA 70)

Standard for Electrical Safety in the Workplace (NFPA 70E)

All other local and applicable codes
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B. The Consultant shall provide plans that include all existing utilities within the
project limits clearly documented. The Consultant shall work with the DOTD
District Utility Representative to ensure that completed design minimizes
impacts to existing utilities.



C. The Consultant shall develop an itemized construction estimate. The estimate

TASK 3.0

shall be broken down by control sections and individual pay items as defined
in the Louisiana Standard Specifications for Roads and Bridges, and
Trnseport, or as directed.

Any standard traffic control sheets, high mast lighting tower details, and guard
rail standard plans, if needed, will be provided by DOTD.

Any typical electrical details and a recent example of lighting plans, if needed,
will be provided by DOTD.

PLAN DELIVERABLES

A. The Consultant shall deliver plans in accordance with the following:

1.

2.

8.

The plan sheets shall be Cad Conformed at all stages of development and
contain the Cad Conformed emblem (See Electronic Deliverables).
The plans shall be delivered in the fashion stated in Electronic Deliverables.
Additional PDF and hard copies of plans shall also be delivered as required by
the DOTD Project Manager.
The Plan Constructability/Biddability Review shall be performed at PIH (60%
Final Plans), Advance Check Print, and Consultant’s Project Delivery.
A request for the Queue Analysis shall be made to the DOTD District office
when lane closures are planned as part of the project.
A revised Construction Cost estimate shall be included in every package.
Beginning with 60% Final Plans, a photometric analysis of the interchange
that conforms to LADOTD Illumination Standards is required. Update as
required.
Beginning with 95% Final Plans, the following electrical calculations are
required. Update as required.
a. Voltage Drop for Service Points, Branch Circuits, etc.
b. Fault Current for Service Points.
c. Conduit Fill for all circuits.
Note: Please provide respective formulas, constants, values, and
parameters used for all calculations.
d. Include the following, as a minimum, general information with all
calculations:
i. Calculation Title
ii. Design Engineer Name, P.E. Number, and Company Name
iii. Project Name and Number
iv. Date
Project presentation on the plans shall strictly adhere to DOTD Electrical
Design format.



B. The Consultant shall deliver plans to the DOTD Project Manager for review at
each of the following increments. Deliverables that do not comply with a
milestone description cannot qualify for any subsequent milestone.

1.

Preliminary Plans (30% Final Plans)

The 30% submittal shall be a complete representation of what will be
submitted later as Final Plans. Every sheet of the Final Plans shall be
represented in the 30% Submittal. The overall project development will be
30%; however some sheets will be nearly completed while others will be
developed less than 30% and a few sheets may be blank. All sheets will have
correct title blocks as well as proper sheet names. This stage provides the
opportunity to verify complete understanding of project requirements.

Design Development (60% Final Plans)

The 60% submittal shall meet all the requirements of the 30%'s. The overall
project development will be 60%; however some sheets may be completed
while the bulk will be nearly completed and a few sheets may be noticeably
less than 60% complete. However, no sheets will be void of relevant project
data or blank.

Advance Check Prints (95% Final Plans)

The 95% submittal shall meet all the requirements of the 60%'s. The overall
project development will be at least 95% complete. All sheets shall be
essentially 100% finished but may lack minor details (polish). No sheet shall
lack any relevant information needed by those reviewing the plans at this
distribution point. The final placement of some equipment may not be known
until ACP comments have been received from the field.

Final Plans (98% Final Plans)

The 98% Final Plans shall address all comments from the ACP submittal. All
sheets shall be 100% finished. The Consultant's Final Plans, Construction
Estimate, Draft Construction Proposal, and Summary of Estimated Quantities
shall be submitted and then transmitted by DOTD Project Manager to DOTD
Contracts & Specifications section for review.

Consultant’s Project Delivery (100% Final Plans)

The Consultant shall address any comments from DOTD Contracts &
Specifications and deliver the Final Plans, specifications, and Construction
Estimate.

The Consultant shall answer all pre-bid RFI’s in Falcon from bidders and
provide official response and/or plan revisions as needed to DOTD.



TASK 4.0 CONSTRUCTION RELATED ENGINEERING SERVICES

The Consultant shall provide engineering support and monitoring of construction
activities described as follows:

A. Pre-Construction Conference
The Consultant shall attend the Pre-Construction meeting to represent DOTD
Electrical Design in setting the procedures and discussing any concerns about
the construction with the contractor. Other issues such as document
distribution and shop drawing submittals shall be reviewed. The Consultant
shall issue the documented proceedings to the DOTD. Attendance by the
Design Engineer is mandatory.

B. Shop Drawings and Equipment Submittals

The Consultant shall review and approve shop drawings and equipment
submittals. This includes distribution of the submittals to the appropriate
parties as agreed in the Pre-Construction meeting. A log shall be maintained
with the status of the submittals as well as a complete set of submittals. The
Consultant shall promptly notify the DOTD Project Engineer of Contractor’s
submittal issues that need resolution and/or which may delay the submittal
process beyond the Assembly Period.

C. Operation and Maintenance Manuals
The Consultant shall review and approve Operation and Maintenance Manuals
to determine if they are complete and have included accurate data. The final
approved manuals shall be distributed in accordance with the procedures
outlined in the Pre-Construction meeting. The minimum points for verification
are as follows:

System Operational Plan

Warranty & Final Acceptance

Poles Installation & Maintenance
Poles Certifications

Luminaire Installation & Maintenance
Stamped Submittals

Utility Service Equipment

Test Reports

As Built Drawings

CoNOR~WNE

D. As-Builts
The Consultant shall track the progress of the As-Builts during construction.
The Consultant shall review the As-Builts to determine if they are complete
and accurate. A final copy shall be included by the Contractor in the
Operation and Maintenance Manuals.



E. Request for information (RFI's)
The Consultant shall process all RFI's using DOTD construction’s standard
RFI form for the project and maintain a log of the RFI's with the status of the
responses.

F. Field Inspections

During the course of construction for each project, periodic field inspection
shall be made by the Consultant to track the progress of the work and verify
the proper installation of the equipment. It is the Consultant’s responsibility to
plan and coordinate the timing of each inspection for effectiveness and to
meet the need of the DOTD Project Engineer. Attendance by the Design
Engineer is mandatory. Exceptions require the written preapproval from
DOTD Electrical Design. Field inspections are to be coordinated with the
DOTD Project Engineer and the DOTD Statewide Electrical Inspector.
Written inspection reports shall be prepared and delivered to the DOTD. This
task order shall be based on five field inspections, not counting Final
Inspection.

G. Final Inspection

The Consultant shall make a final inspection and verify the completion of the
work based on the plans and specifications. Attendance by the Design
Engineer is mandatory. The Consultant shall coordinate the final inspection
with all parties. A final inspection report shall be submitted to the DOTD
along with a punch list of incomplete items. The task order is complete upon
the latter of final acceptance of the project or acceptance of O&M Manuals by
both the Consultant and DOTD Electrical Design.

TASK 5.0 INDEPENDENT REVIEWS

The Consultant shall perform an independent review and comment on construction
plans for lighting and enhancement projects designed by others and for permit review
as submitted by the DOTD Project Manager. This Quality Assurance and Standards
Compliance review is to cover illumination engineering, electrical engineering,
biddability and constructability, and cost estimate in accordance to all applicable
design requirements as stated herein. DOTD Electrical Design shall provide detailed
guidance on the first review of each kind. Review guidance meeting shall be
conducted at DOTD Headquarters.

REFERENCES
All services and documents will meet the standard requirements as to format and content
of the DOTD; and will be prepared in accordance with the latest applicable editions,

supplements and revisions of the following:

1. DOTD Illumination & Electrical Standards



2. DOTD “A Guide to Constructing, Operating, and Maintaining Highway
Lighting Systems”

3. IESNA/ANSI RP-8

4. Louisiana Standard Specifications for Roads and Bridges

5. National Electrical Code (NFPA 70)

6. Standard for Electrical Safety in the Workplace (NFPA 70E)

7. ASTM Standards or DOTD Test Procedures

8. DOTD Location and Survey Manual

9. DOTD Roadway Design Procedures and Details

10. DOTD Hydraulics Manual

11. Manual of Uniform Traffic Control Devices (MUTCD)

12. National Environmental Policy Act (NEPA)

13. DOTD Environmental Impact Procedures (\Vols. I-111)

14. Policy on Geometric Design of Highways and Streets

15. Construction Contract Administration Manual

16. Materials Sampling Manual

17. DOTD Bridge Design Manual and LRFD Bridge Design Manual

18. DOTD Bridge Design Technical Memorandums

19. Consultant Contract Services Manual

20. Geotechnical Engineering Services Document

COMPENSATION

Compensation to the Consultant for services rendered in connection with each TO shall
be based on negotiated work-hours using DOTD established billable rates for the actual
work performed on the Task Order.

The amount payable under this Retainer Contract for services to be performed under the
various TO’s shall not exceed a maximum of $3,000,000. Each TO shall be payable
under the respective TO project number which shall be obtained by the Project Manager.

All travel related expenses will be compensated under direct expenses, and will be in
accordance with Louisiana Office of State Travel regulations found at:
http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm. Vehicle rental rates will
require prior approval from the DOTD Project Manager.

CONTRACT TIME AND NOTICE TO PROCEED

This Retainer Contract shall be in effect for the duration of six years. The services to be
performed for each Task Order (TO) will be determined prior to the execution of the TO.
The Consultant will proceed with the services required in the TO upon issuance of the
Notice to Proceed from the DOTD. The contract time for each TO, will be specified in
the executed TO. Any TO in effect, prior to the expiration date of the Retainer Contract
shall be completed.



http://www.doa.louisiana.gov/osp/travel/travelpolicy.htm

ELECTRONIC DELIVERABLES

The Consultant hereby agrees to produce electronic deliverables in conformance with the
“DOTD Software and Deliverable Standards for Electronic Plans” document. The
Consultant is also responsible for ensuring that Sub-Consultants submit their electronic
deliverables in conformance with the same standards. The “DOTD Software and
Deliverable Standards for Electronic Plans” document and “DOTD CAD Standards
Downloads™ are available via links on the following DOTD web site at:
www.dotd.la.gov/highways/project devel/design/electronic_standards.aspx

Navigate To: www.dotd.la.gov > Doing Business with DOTD> Electronic Standards for
Plans. The Consultant shall download and apply the latest CAD Standard “Resources”
and approved software versions. The Consultant hereby agrees to install major updates to
software versions and CAD Standard Resources in a timely manner. Incremental updates
of CAD standards and software versions may be applied per recommendation of the
DOTD Design Automation Manager. Such updates will not have a significant impact on
the plan development time or delivery date, or require the Consultant to purchase
additional software. Prior to proceeding with plan development, the Consultant shall
contact the DOTD Project Manager for any special instructions regarding project-specific
requirements.

In the event that any electronic standard conflicts with written documentation, including
DOTD plan-development manuals, the electronic standard typically governs. The
Consultant is responsible for contacting the DOTD Project Manager should questions
arise.

The Consultant shall upload (or check in) electronic deliverables directly to the DOTD
ProjectWise repository at each plan delivery milestone. The Consultant shall be
responsible for performing certain operations at each milestone including, but not limited
to, the following:

. Upload (or check in) CAD plan deliverables to the discipline “Plans” folder

o Apply indexing attributes to CAD plans (and other deliverables as needed)

o Publish PDF format renditions of plans in ProjectWise using automated
publishing tools

o Digitally sign PDF format plans in ProjectWise using automated workflow tools
and the consultant’s e-signature software

Additionally, after submitting deliverables for each submittal milestone, the DOTD
Project Manager will notify the Consultant regarding the availability of two
automatically-generated informational reports in ProjectWise. These reports document
the completion status and other information regarding indexing attributes and CAD
standards. The Consultant shall take these reports into account before the next submittal
milestone.
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QUALITY CONTROL/QUALITY ASSURANCE

The DOTD requires the Consultant to develop a Quality Control/Quality Assurance
program or adopt DOTD's program; in order to provide a mechanism by which all
construction plans can be subject to a systematic and consistent review. Consultant's
must ensure quality and adhere to established design policies, procedures, standards and
guidelines in the preparation and review of all design products. The DOTD shall provide
limited input and technical assistance to the Consultant. The Consultant's plans shall
meet or exceed DOTD's Construction Plans Quality Control / Quality Assurance Manual
and EDSM No. Volume I. 1.1.24 on Plan Quality. The Consultant shall transmit plans
with a DOTD Quality Control/Quality Assurance Checklist, Documentation Manual for
Project Delivery, and a certification that the plans meet the DOTD's quality standards.

ITEMS TO BE PROVIDED BY DOTD

e Survey in standard DOTD format (InRoads file), if available

e Right of Way Maps, including Title Research Reports, Updates, Take-
Offs, and Property Survey (as required)

e General Road Plans

Plans at an intermediate stage (Electronic files will be provided by DOTD

if the project is to be initiated during a phase of development.)

Pavement design

Hydraulic data

Traffic Data

Standard Plans

Access to as-built plans, if available

Available design information and details — The Consultant will be required

to work with General Files to view and copy plans.

MINIMUM PERSONNEL REQUIREMENTS
The following requirements must be met at the time of submittal:

1. At least one Principal of the Prime-Consultant must be a Professional Engineer
registered in the State of Louisiana.

2. One Professional Electrical Engineer, registered in the State of Louisiana, with at
least 10 years experience designing roadway lighting. The last 3 years must
contain design of Louisiana DOTD projects.

3. In addition, the Prime-Consultant must also employ on a full-time basis, or
through the use of a Sub-Consultant(s):

a) One Professional Structural Engineer registered in the State of Louisiana,
with ten years of experience in the design of structural components of light
poles (steel and aluminum) and light pole foundation including anchor
bolts, base plate, concrete components, and drill shafts.

b) At least one field inspector with the following:

i. Up-to-date NEC and NFPA 70E courses.
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ii. A minimum of 5 years experience in electrical inspection and
reporting.

Certifications of Compliance must be submitted with and made part of the
Consultants DOTD Form 24-102 for all Personnel Requirements listed herein.

EVALUATION CRITERIA

The general criteria to be used by DOTD (when applicable) in evaluating responses for
the selection of a Consultant to perform these services are:

Consultant’s firm experience on similar projects, weighting factor of 3;
Consultant’s personnel experience on similar projects, weighting factor of 4;
Consultant’s firm size as related to the estimated project cost, weighting factor of 3; ***
Consultant’s past performance on similar DOTD projects, weighting factor of 6;**
Consultant’s current work load, weighting factor of 5; ****

Location where the work will be performed, weighting factor of 4. *

S e

*Location will be based from Marksville, Louisiana.

**The Other (OT) performance rating will be used for this project.
***All respondents will receive no less than a 2 in this category.
****All respondents will receive a 4 in this category.

Complexity level (complex)

Consultants will be evaluated as indicated in Items 1- 6. The evaluation will be by means
of a point-based rating system. Each of the above criteria will receive a rating on a scale
of 0-4. Then the rating will be multiplied by the corresponding weighting factor. The
firm’s ratings in each category will then be added to arrive at the Consultant’s final
rating.

If Sub-Consultants are used, the Prime Consultant must perform a minimum of 51% of
the work for the overall project. Each member of the Consultant/Team will be evaluated
on their part of the contract, proportional to the amount of their work. The individual
team member ratings will then be added to arrive at the Consultant/Team rating.

Communication Protocol

DOTD’s Project Evaluation Team will be responsible for performing the above described
evaluation, and will present a short-list of the three (if three are qualified) highest rated
Consultants to the Secretary of the DOTD. The Secretary will make the final selection.
Below are the proposed Team members. DOTD may substitute for any reason
provided the members meet the requirements of R.S. 48:291.
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Alan Dale — Ex officio

Agnes Fung — Project Manager
Joseph Douglas

Michael Armentor

Chris LeBourgeois

Brian Buckel

Rules of Contact (Title 48 Engineering and Related Services)

These rules are designed to promote a fair, unbiased, legally defensible selection process.
The LA DOTD is the single source of information regarding the Contract selection. The
following rules of contact will apply during the Contract selection process and will
commence on the date of advertisement and cease at the contract execution by the
selected firm. Contact includes face-to-face, telephone, facsimile, Electronic-mail (E-
mail), or formal written communications. Any contact determined to be improper, at the
sole discretion of the LA DOTD, may result in the rejection of the submittal (24-102):

A

The Consultant shall correspond with the LA DOTD regarding this
advertisement only through the LA DOTD Consultant Contracts Services
Administrator;

The Consultant, nor any other party on behalf of the Consultant, shall not
contact any LA DOTD employees, including but not limited to, department
heads; members of the evaluation teams; and any official who may
participate in the decision to award the contract resulting from this
advertisement except through the process identified above. Contact
between Consultant organizations and LA DOTD employees is allowed
during LA DOTD sponsored one-on-one meetings;

Any communication determined to be improper, at the sole discretion of the
LA DOTD, may result in the rejection of submittal, at the sole discretion of
the LA DOTD;

Any official information regarding the project will be disseminated from the
LA DOTD’S designated representative on the LA DOTD website. Any
official correspondence will be in writing;

The LA DOTD will not be responsible for any verbal exchange or any other
information or exchange that occurs outside the official process specified
herein.

By submission of a response to this RFQ, the Consultant agrees to the
communication protocol herein.

CONTRACT REQUIREMENTS

The selected Consultant will be required to execute the contract within 10 days after
receipt of the contract.
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INSURANCE - During the term of this contract, the Consultant will carry professional
liability insurance in the amount of $1,000,000. This insurance will be written on a
“claims-made” basis. Prior to executing the contract, the Consultant will provide a
Certificate of Insurance to DOTD showing evidence of such professional liability
insurance.

AUDIT - The selected Consultant will allow the DOTD Audit Section to perform an
annual overhead audit of their books, or provide an independent Certified Public
Accountant (CPA) audited overhead rate. This rate must be developed using Federal
Acquisition Regulations (FAR) and guidelines provided by the DOTD Audit Section. In
addition, the Consultant will submit semi-annual labor rate information, when requested
by DOTD.

The selected Consultant will maintain, an approved Project Cost System and segregate
direct from indirect cost in their General Ledger. Pre-award and post audits, as well as
interim audits, may be required. For audit purposes, the selected Consultant will
maintain accounting records for a minimum of five years after final contract payment.

Any Consultant currently under contract with the DOTD and who has not met all the
audit requirements documented in the manual and/or notices posted on the DOTD
Consultant Contract Services Website (www.dotd.louisiana.gov), will not be considered
for this project.

SUBMITTAL REQUIREMENTS

One original (stamped “original”) and five copies of the DOTD Form 24-102 must be
submitted to DOTD. All submittals must be in accordance with the requirements of this
advertisement and the Consultant Contract Services Manual. Any Consultant/Team
failing to submit any of the information required on the 24-102, or providing inaccurate
information on the 24-102, will be considered non-responsive.

Any Sub-Consultants to be used, including Disadvantaged Business Enterprises (DBE),
in performance of this Contract, must also submit a 24-102, which is completely filled
out and contains all information pertinent to the work to be performed.

The Sub-Consultant’s 24-102 must be firmly bound to the Consultant’s 24-102. In
Section 8, the Consultant’s 24-102 must describe the work elements to be performed by
the Sub-Consultant(s), and state the approximate percentage of each work element to be
subcontracted to each Sub-Consultant.

Name(s) of the Consultant/Team listed on the 24-102, must precisely match the name(s)

filed with the Louisiana Secretary of State, Corporation Division, and the Louisiana State
Board of Registration for Professional Engineers and Land Surveyors.
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The DOTD Form 24-102 will be identified with Contract No. 4400002746, and will be
submitted prior to 3:00 p.m. CST on Tuesday, April 10, 2012, by hand delivery or
mail, addressed to:

Department of Transportation and Development
Attn.: Mr. Alan Dale, P.E.

Contracts Administrator

1201 Capitol Access Road, Room 405-T

Baton Rouge, LA 70802-4438 or

Telephone: (225) 379-1401

REVISIONS TO THE RFQ

DOTD reserves the right to revise any part of the RFQ by issuing an addendum to the
RFQ at any time. Issuance of this RFQ in no way constitutes a commitment by DOTD to
award a contract. DOTD reserves the right to accept or reject, in whole or part, all
Quialification Statements submitted and/or cancel this announcement if it is determined to
be in DOTD’s best interest. All materials submitted in response to this announcement
become the property of DOTD and selection or rejection of a submittal does not affect
this right. DOTD also reserves the right, at its sole discretion, to waive administrative
informalities contained in the RFQ.
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